ANSWER CONTRACTS


SECTION E 

INSPECTION AND ACCEPTANCE

E.1
Clauses Incorporated by Reference

The following contract clauses pertinent to this section are hereby incorporated by reference in accordance with the FAR clause at "52.252-2 CLAUSES INCORPORATED BY REFERENCE (JUN 1988)" in Section I of this contract.

    FAR NUMBER                                                                 
TITLE    
DATE





52.246-2
INSPECTION OF SUPPLIES--FIXED PRICE
AUG 1996

52.246-4
INSPECTION OF SERVICES--FIXED-PRICE
AUG 1996

52.246-6
INSPECTION—TIME-AND-MATERIAL AND LABOR HOUR
JAN 1986

52.246-16
RESPONSIBILITY FOR SUPPLIES
APR 1984

E.2   Definitions

· "Acceptance," as used in this clause, means the act of an authorized representative of the Government approving and assuming ownership of products and/or services.

· "Defect," as used in this clause, means any condition or characteristic in any products or services furnished by the contractor under the contract that is not in compliance with the requirements of the contract.

E.3   Inspection, Testing and Acceptance of Contractor Provided Products and Services

The contractor is responsible for performing or having performed all inspections and tests necessary to substantiate that the products and services furnished under task orders conform to contract requirements. This shall be accomplished prior to notifying the Government that a product or service has been completed. Government testing, inspection, and acceptance will not begin until after the contractor has notified the Government of product or service completion.

Government inspection, testing and acceptance shall be performed in accordance with the following:

· Unless otherwise specified, products and services provided under task orders shall be inspected and/or tested by the Government and accepted or rejected within 30 calendar days from date of receipt.  A different acceptance period may be defined in a particular task order, not to exceed 60 calendar days.

· Computer software delivered under the contract must perform satisfactorily from acceptance date for 13 months.  If defects are discovered and identified within this period by the Government, the contractor shall correct them within 14 calendar days of notification by GSA at their own expense.  If the defects continue to exist after this 14 day period, corrective actions and remedies shall be taken as authorized under the clauses incorporated by reference in Section E.  Anomalies within commercial off-the-shelf software products approved by the Government for use on a task order are excluded from this software performance provision.

· The contractor warrants against latent defects for a period of two (2) years all analyses, designs, plans and specifications delivered under this contract.

· The contractor shall not be responsible for the correction of any defects in Government property unless the contractor performs, or is obligated to perform, any modifications or other work on such property. In that event, the contractor shall be responsible for correction of defects that result from the work. 

Representatives of the client agency shall review the quantity and quality of services; inspect work for compliance with the statement of work, the contractor task order proposal, and system documentation;  accept or reject deliverables completed since the previous review; and approve or disapprove the contractor's performance on the task order. 

E.4  Acceptance Criteria.

Unless otherwise provided in the task order, normal Government and industry standards, as indicated in National Institute of Standards and Technology (NIST), Federal Information Processing Standards (FIPS), or specific agency standards/documents (such as MIL or DoD SPEC and MIL or DoD STD), shall apply.  Acceptance criteria for services include the following: 

· Quality.  Services performed must meet quality requirements specified in the statement of work. 

· Quantity.  The quantity of the work shall meet the minimum requirements established in the statement of work.

· Timeliness.  The contractor must complete work on schedule and must meet the deadline for any critical requirements identified in the statement of work.
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